



NEW TOWN KOLKATA DEVELOPMENT AUTHORITY

(A Statutory Authority Under Government of West Bengal)
3, Major Arterial Road, New Town, Kolkata - 700 156

CORRIGENDUM

Memo no. 6212 / NKDA/ADMIN-415 (91) / 2013

Dated: 9th December, 2020

Sub: Notice Inviting Expressions of Interest for selection of a Design Consultant for Planning, Designing & Periodical Architectural Supervision of "APUR SANSAR PARK" behind Snehodiya to be developed within Action Area – I of New Town, Kolkata.

Ref: EOI published vide this office Memo No. 5991/NKDA/ADMIN-415(91)/2013 dt. 01.12.2020

This is to notify that the following Corrigendum is made with reference to the above EOI

Sl. No.	Description	As is	Would be																																																				
1.	Eligibility to Participate Clause -2.3	They should also have an <i>annual</i> turnover of Rs.25 lakhs minimum in the last three financial years.	They should also have an <i>annual</i> turnover of Rs.15 lakhs minimum in the last three financial years.																																																				
2.	Schedule of Dates Clause -6.3	Last Date of Submission of Bids On 21/12/2020, 3.00 P.M at 01, M.A.R, NKDA, Kolkata- 156	Last Date of Submission of Bids On 28/12/2020, 3.00 P.M at the Office of Chief Architect at 03, M.A.R, NKDA, Kolkata- 156																																																				
3.	Terms and Conditions: Payment Schedule - Clause -3.5	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Item of work</th> <th>Time for disbursement of work</th> <th>Payment (Percentage of total fees payable)</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)</td> <td>Three weeks from the date of giving award</td> <td>25%</td> </tr> <tr> <td>2.</td> <td>Structural Designs including the items indicated below – a) Preparation Detailed drawings of structures / buildings / features fit for construction b) Preparation of Estimates with Bills Of Quantities (BOQ) c) Sanitary and Plumbing designs & drawings d) Electrical designs & drawings e) Firefighting arrangements if any f) Air conditioning systems if required g) other ancillaries etc., h) Preparation of Draft Tender Documents & acceptance of the same by NKDA</td> <td>Two weeks</td> <td>28%</td> </tr> <tr> <td>3.</td> <td>Preparation of a good model by a reputed modeler</td> <td>One week</td> <td>5%</td> </tr> <tr> <td>4.</td> <td>Preparation of walk- through digital model by a reputed modeler</td> <td>One week</td> <td>2%</td> </tr> <tr> <td>5.</td> <td>Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period</td> <td>Until completion</td> <td>30%</td> </tr> <tr> <td>6.</td> <td>One year after successful completion of entire construction work</td> <td>One year after completion</td> <td>10%</td> </tr> </tbody> </table>	Sl. No.	Item of work	Time for disbursement of work	Payment (Percentage of total fees payable)	1.	Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)	Three weeks from the date of giving award	25%	2.	Structural Designs including the items indicated below – a) Preparation Detailed drawings of structures / buildings / features fit for construction b) Preparation of Estimates with Bills Of Quantities (BOQ) c) Sanitary and Plumbing designs & drawings d) Electrical designs & drawings e) Firefighting arrangements if any f) Air conditioning systems if required g) other ancillaries etc., h) Preparation of Draft Tender Documents & acceptance of the same by NKDA	Two weeks	28%	3.	Preparation of a good model by a reputed modeler	One week	5%	4.	Preparation of walk- through digital model by a reputed modeler	One week	2%	5.	Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period	Until completion	30%	6.	One year after successful completion of entire construction work	One year after completion	10%	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Item of work</th> <th>Time for disbursement of work</th> <th>Payment (Percentage of total fees payable)</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)</td> <td>Three weeks from the date of giving award</td> <td>25%</td> </tr> <tr> <td>2.</td> <td>Structural Designs including the items indicated below – i) Preparation Detailed drawings of structures / buildings / features fit for construction j) Preparation of Estimates with Bills Of Quantities (BOQ) k) Sanitary and Plumbing designs & drawings l) Electrical designs & drawings m) Firefighting arrangements if any n) Air conditioning systems if required o) other ancillaries etc., p) Preparation of Draft Tender Documents & acceptance of the same by NKDA</td> <td>Two weeks</td> <td>30%</td> </tr> <tr> <td>3.</td> <td>Preparation of walk- through digital model by a reputed modeler</td> <td>One week</td> <td>5%</td> </tr> <tr> <td>4.</td> <td>Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period</td> <td>Until completion</td> <td>30%</td> </tr> <tr> <td>5.</td> <td>One year after successful completion of entire construction work</td> <td>One year after completion</td> <td>10%</td> </tr> </tbody> </table>	Sl. No.	Item of work	Time for disbursement of work	Payment (Percentage of total fees payable)	1.	Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)	Three weeks from the date of giving award	25%	2.	Structural Designs including the items indicated below – i) Preparation Detailed drawings of structures / buildings / features fit for construction j) Preparation of Estimates with Bills Of Quantities (BOQ) k) Sanitary and Plumbing designs & drawings l) Electrical designs & drawings m) Firefighting arrangements if any n) Air conditioning systems if required o) other ancillaries etc., p) Preparation of Draft Tender Documents & acceptance of the same by NKDA	Two weeks	30%	3.	Preparation of walk- through digital model by a reputed modeler	One week	5%	4.	Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period	Until completion	30%	5.	One year after successful completion of entire construction work	One year after completion	10%
Sl. No.	Item of work	Time for disbursement of work	Payment (Percentage of total fees payable)																																																				
1.	Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)	Three weeks from the date of giving award	25%																																																				
2.	Structural Designs including the items indicated below – a) Preparation Detailed drawings of structures / buildings / features fit for construction b) Preparation of Estimates with Bills Of Quantities (BOQ) c) Sanitary and Plumbing designs & drawings d) Electrical designs & drawings e) Firefighting arrangements if any f) Air conditioning systems if required g) other ancillaries etc., h) Preparation of Draft Tender Documents & acceptance of the same by NKDA	Two weeks	28%																																																				
3.	Preparation of a good model by a reputed modeler	One week	5%																																																				
4.	Preparation of walk- through digital model by a reputed modeler	One week	2%																																																				
5.	Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period	Until completion	30%																																																				
6.	One year after successful completion of entire construction work	One year after completion	10%																																																				
Sl. No.	Item of work	Time for disbursement of work	Payment (Percentage of total fees payable)																																																				
1.	Submission of detailed layout of the Park showing walkways, buildings, features and fixtures specially meant for the physically challenged persons for approval from NKDA (including modification if required after scrutiny by NKDA & acceptance of the same by NKDA)	Three weeks from the date of giving award	25%																																																				
2.	Structural Designs including the items indicated below – i) Preparation Detailed drawings of structures / buildings / features fit for construction j) Preparation of Estimates with Bills Of Quantities (BOQ) k) Sanitary and Plumbing designs & drawings l) Electrical designs & drawings m) Firefighting arrangements if any n) Air conditioning systems if required o) other ancillaries etc., p) Preparation of Draft Tender Documents & acceptance of the same by NKDA	Two weeks	30%																																																				
3.	Preparation of walk- through digital model by a reputed modeler	One week	5%																																																				
4.	Periodical Architectural Supervision (minimum once in a week and as when required by NKDA) during construction period	Until completion	30%																																																				
5.	One year after successful completion of entire construction work	One year after completion	10%																																																				
4.	Site Plan	Site Plan in pdf	Site Plan in cad format																																																				


 Chief Architect
 Newtown Kolkata Development Authority