NEW TOWN KOLKATA DEVELOPMENT AUTHORITY

3, MAJOR ARTERIAL ROAD, NEW TOWN, KOLKATA-700153

CORRIGENDUM OF NOTICE INVITING EXPRESSION OF INTEREST FOR PLANNING,
DESIGNING AND PERIODICAL ARCHITECTURAL SUPERVISION OF THE PROPOSED
COMMUNITY HALL (IN ACTION AREA — | AND ACTION AREA — II) OF NKDA.

Memo No: 3337 /NKDA/Admin(BPS)-415(40)/2013 Date: 12.06.2017

A. Following are the decisions taken by the authority against the query raised in the pre-bid
meeting, held on 2"° June 2017, at the conference room of New Town Kolkata
Development Authority, New Town Kolkata, at 12 noon:-

Query: 1

Space requirement should be quantitative and specific.

Answer:

The space requisition has been revised. FoIIowing»are the modified brief:

Revised Architectural requisition brief:
1. Ground Floor:-

i. Ceremony stage:

® The stage may be used for durga-puja, social/cultural programs etc.

° The stage will be facing to the open air lawn.

° Green rooms for both ladies and gents may be provided along with toilet
facility.

o Service rooms (like electrical/meter room as per requirement), Parking
facility (as per NKDA building rules 2009).

i. Open air lawn:
® Minimum 2/3 of the total site should remain open to sky.
e  The open space should be landscaped in an organized manner.
e  Open air lawn should be designed in such way that the entire area can be

used for sitting to accommodate large crowd during social/cultural
community programs

° Drainage, lighting and periphery pathways should be provided.

iii. Back office and others:
e Caretaker's room with small office.
e 1(one) Boutique flower shop or gift shop.

Page 10f6



kl

2. First Floor:-

iv. Banquette Hall:

Banquette Hall of around 150 capacities.
The hall should be spatially connected with store room, gents and ladies
toilets, etc.

The interior space of the hall should be "Column free".
2(two) rooms with attached toilet facility.
The hall and rooms should be air conditioned using window/split A.C. units.

3. Second Floor:-

Banquet Hall of around 150 capacities.

The hall should be spatially connected with pantry space, hand basin and
wash facility, store room, utensils-wash room, gents and ladies toilets, etc.
Kitchen and store.

2(two) rooms with attached toilet facility.

4. Third Floor:-

2(two) luxury guest rooms with attached bath facility.
Terrace garden.

Indoor game facility (table tennis/ chess board etc.)
Small/Medium size library.

e Utensil wash.
5. Others:-

e Lift facility as per requirement.

e Barrier free space design.

e Use of Double glazing to minimize the heat penetration in the interior space.

e Optimum use of green energy and nature friendly green material during
construction.

Query: 2

Regarding eligibility of the bidder, more clarification was asked.

Answer:

Revised Eligibility To Participate:

a) Registered, bonafide, reliable and resourceful Architects / Agencies /
Consultancy Firms having not less than five years of experience in designing
similar type of buildings may participate in this Expression of Interest (EOI). The
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Multi-Disciplinary Firms / Agencies / Consultancy Firms, who have executed similar
projects, may also submit their proposals. All of them should also have experience in
planning and designing of at least one project of similar nature costing Rs. 5
(five) Crore or above during the last five Financial Years.

b) Architects consortium will not be eligible to apply as a single identity.

Query: 3

As the study of “Financial Viability” needs an involvement of cost accountant, the same
should not be done before the job is awarded. So the point needs modification.

Answer:

Revised Financial Viability:

Financial viability study showing recovery of the capital and recurring costs shall have to
be submitted after awarding of the job. Please note that the bidder needs to explain the
tariff structure, basis of cost calculation and revenue collection etc.

Query: 4

Schedule of payments needs to be modified
Answer:

Revised Schedule of payment:-

Sl.No. | Item of work Time of | Percentage
Disbursement | payment
admissible
out of total fees
payable

1. | Submission of detailed Architectural | 04 (Four) weeks | 12.5%
drawing comprising of plan, elevation,
section, perspective drawings & other
relevant details following the Building
Rules, 2009 of NKDA

2. | Preparation of Estimates and Bill of | 03 (Three) | 12.5%
Quantities (BOQ) including Draft Tender | weeks
Documents acceptable to NKDA

Note:
a. Schedule of rate of Govt. of W.B
shall be used for scheduled items.
b. For non — scheduled item, rate
analysis is required.
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3. | Submission of detail Architectural working | 06 (Six) weeks | 10%
drawings and Structural design & drawings
of various components duly vetted by
reputed institutes like BESU, JU, lIT etc.
suitable to start construction work at the
site.

Financial viability study showing recovery 5%
of the capital and recurring costs.

4. | Detail design and drawings for all | 04 (Four) weeks | 10%
Electrical works, Sanitary & Plumbing
works, Fire-fighting arrangement, HVAC,
Landscaping & internal finishing works

5. | Preparation of an identical model 02 (Two) week | 5%

6. | Preparation of a walk through digital model | 02 (Two) week | 2%

7. | Periodical supervision of work at site | Until completion
(Minimum once in a week or as per
requirement of NKDA) related to
Architectural & Structural parameters
during the entire construction period.

» Up to construction of foundation 5%

» Up to 50% of structural work 5%

> Up to completion of structural work 5%

» Up to completion of all internal 8%
finishing works

> Up to completion of all S&P works, 5%
all Electrical, HVAC & ancillary

~__  works
» Up to completion of the building in 5%

all  respect including exterior
finishing & landscaping

8. | One year after successful completion of | One year after | 10%
entire construction work completion

Soil test:

Soil test will be done by NKDA and the report will be shared.
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Query.: 5

Schedule of dates needs to be revised

Revised schedule of dates:

Sl. No | Schedule Date & Time Venue
. o 01, M.AR,
1 Bateanet s ates DN Semayzy NKDA, Kolkata-
L 156
nd
2 Pre-bid Meeting £ e 2V AbElR oo
noon
3 cast Date of Submission of | 39 iy 2017 at 4 p.m. | do-
Opening of Technical Bids -do-
4 and Presentation of the | 7" & 8™ August 2017 At
' Technical Proposals before | 12 noon v
the Expert Committee
Opening of Financial Bids th
5. and declaration of the final Lo g DEAE S -do-
: noon
selection.
Query: 6

Power point presentation time needs to be increased.

Answer:

Time of Power point presentation is increased to 20 minutes each.

Query: 7

Instead of “Lump-Sum consultancy fee” the quotation may be done in percentage (%)

basis.

Answer:

The proposal is not accepted.
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B. Change to the location of site plan for proposed community hall at action area — I,
Newtown, Kolkata:-

The location of the site plan for proposed community hall has been changed. New
location plan and site plan are being attached herewith.

=i

Chief Architect
New Town Kolkata Development Authority

Memo No: 3337 /NKDA/Admin(BPS)-415(40)/2013 Date: 12.06.2017

Copy forwarded for kind information:-
1. Member Secretary/NKDA

Chief Executive Officer/NKDA

The Chief Engineer/ NKDA

The Executive Engineer / NKDA

The Finance Officer/ NKDA

PA to Chairman, NKDA

System Manager, NKDA

Notice Board, NKDA.

© ® N U oA W N

Publication in daily news papers.

= Ay,

Chief Architect
New Town Kolkata Development Authority

Page 6 of 6



v

e
s
.v%

YINNYId 43THD (d)Wov 19232V YS Aq umesg| ] e

| AA, ,,,; \,,; .@
£102°90°90:93e@ | - 9|e25 | |
¥20|q Qg e E6 C0 -0ON &mwmw

PRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT
| B

PROJECT NORTH

W ~(493ued Ajunwwon ) , m\_& S
5 1/ad o Buimelp sjeupio-0g oy | e e S —
| AN e A -
O €T9-M/AT-VYV/91d/0DAIHONOMd | 4 | B Sy o S L /
N dl- v3dVv NOILOV , | | | | / / Sy
c |
VLVATOM "NMOL M3IN - |
\ — D 3611 /9, E.m%%%ﬁ vl ,,. ,
o) , i m«mw.em;\m,, # CAN
<{ £696'891S Mddig oL \ = o1 ..ugugl.# o MOl
o) CIZvIm T leiv e #Lr g.éﬁm/ﬂ/;
- . --Qum.m‘m.WNmu—m NONDA‘DNO_‘w :\wmm:Q .lx\yu.vm
N : . TOTTEOCTY T e 19s1s
E \ n@ Q?S N mmmﬁmmm:s‘ mmummmwmm
memw wm ; _ V1827695 1M
X g Ut g
L | A8 fumuugy 622060
w : ....NQ.SEw Z0V6'6291S %m&f&& aa
=\ Y T ety £619'6291S
P / P —f—g = W _ Seovzeols
, ETG~ WIS HERT P e iz
A | sssp-Lcos mtm.owm_w I nw 6 WeeT g Wetry; qn‘a.uw &
= PEREEVIN By A e sopifszaLs ° sz .§~ v S0
= T T _eens /R RS
m vamNm BUC Boo TN
| {
al
LLI
O
D
al
O
Y
0.

D
. 10NAoyd TVNOLLYONA3 MSIAOLNVY NV A9 d30Nd0Nd



